
Project Number:  RIF-8

Project Name: 7200 West Roadway Widening Project

Opening Date / Time: 3/29/11 @ 10:00 AM

Bid Schedule

Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Public Information Services 1 LS 15,000.00$      $15,000.00 $3,625.00 $3,625.00 $10,550.00 $10,550.00

2 Maintenance of Traffic Plan Implementation 1 LS 15,000.00$      $15,000.00 $61,200.00 $61,200.00 $28,720.00 $28,720.00

3 Traffic Control 1 LS 45,000.00$      $45,000.00 $93,500.00 $93,500.00 $39,700.00 $39,700.00

4 Mobilization and Demobilization 1 LS 125,000.00$    $125,000.00 $60,000.00 $60,000.00 $119,970.00 $119,970.00

5 Construction Surveying 1 LS 20,000.00$      $20,000.00 $12,500.00 $12,500.00 $14,160.00 $14,160.00

6 Reference and Reconstruct Survey Monument 8 EA 700.00$           $5,600.00 $570.00 $4,560.00 $528.00 $4,224.00

7 Remove Catch Basin 6 EA 300.00$           $1,800.00 $311.00 $1,866.00 $476.00 $2,856.00

8 Remove Concrete Ditch 170 LF 4.00$               $680.00 $5.20 $884.00 $5.55 $943.50

9 Remove Pipe 700 LF 6.00$               $4,200.00 $7.30 $5,110.00 $8.45 $5,915.00

10 Remove Wall 300 LF 4.00$               $1,200.00 $10.00 $3,000.00 $6.20 $1,860.00

11 Pavement Rotomilling – 1-1/2 Inch Average Grind Depth 32000 SY 1.00$               $32,000.00 $0.64 $20,480.00 $0.68 $21,760.00

12 Remove Concrete Curb & Gutter 685 LF 3.00$               $2,055.00 $3.10 $2,123.50 $2.40 $1,644.00

13 Remove Concrete Sidewalk 370 SY 3.00$               $1,110.00 $3.50 $1,295.00 $5.95 $2,201.50

14 Lift Station 1 LS 80,000.00$      $80,000.00 $47,100.00 $47,100.00 $81,580.00 $81,580.00

15 Highway Lighting (East Side of Roadway - WVC) 1 LS 69,000.00$      $69,000.00 $69,700.00 $69,700.00 $62,940.00 $62,940.00

16 Highway Lighting (West Side of Roadway - SLCO) 1 LS 75,000.00$      $75,000.00 $78,100.00 $78,100.00 $67,320.00 $67,320.00

17 Roadway Lighting Power Source 6 EA 3,500.00$        $21,000.00 $4,975.00 $29,850.00 $5,220.00 $31,320.00

18 Common Fill (Bury Ditch and fill below sidewalk in fill areas). 2750 CY 15.00$             $41,250.00 $10.35 $28,462.50 $4.85 $13,337.50

19 Geotextiles - Drainage 92 SY 50.00$             $4,600.00 $2.11 $194.12 $5.00 $460.00

20 Remove Tree 141 EA 300.00$           $42,300.00 $250.00 $35,250.00 $209.00 $29,469.00

21 Site Clearing 1 LS 45,000.00$      $45,000.00 $5,200.00 $5,200.00 $43,950.00 $43,950.00

22 Potholiing 40 EA 500.00$           $20,000.00 $243.00 $9,720.00 $316.00 $12,640.00

23 Retention Basin Excavation 190 CY 10.00$             $1,900.00 $7.00 $1,330.00 $11.80 $2,242.00

24 Roadway Excavation 1 LS 65,000.00$      $65,000.00 $73,200.00 $73,200.00 $99,400.00 $99,400.00

25 Loose Rip-Rap (D50 = 6") 21 CY 50.00$             $1,050.00 $45.50 $955.50 $88.40 $1,856.40

26 Highway Sign 24" x 12", High Intensity 2 EA 100.00$           $200.00 $128.75 $257.50 $133.00 $266.00

27 Highway Sign 24" x 30", High Intensity 4 EA 125.00$           $500.00 $166.00 $664.00 $171.00 $684.00

28 Highway Sign 30" x 30", High Intensity 14 EA 130.00$           $1,820.00 $181.00 $2,534.00 $187.00 $2,618.00

29 Highway Sign 36" x 12", High Intensity 2 EA 125.00$           $250.00 $141.00 $282.00 $145.00 $290.00

30 Highway Sign 36" x 36", High Intensity 3 EA 140.00$           $420.00 $215.25 $645.75 $222.00 $666.00

31 Street Name Sign 38" x 9", High Intensity 14 EA 125.00$           $1,750.00 $162.75 $2,278.50 $168.00 $2,352.00

32 Relocate Sign 6 EA 120.00$           $720.00 $166.20 $997.20 $171.00 $1,026.00

33 Replace Mailbox 51 EA 200.00$           $10,200.00 $255.00 $13,005.00 $162.00 $8,262.00

34 Gravel Driveway 4" Thick (Grade 1 Inch Crushed Limestone) 520 SY 20.00$             $10,400.00 $10.45 $5,434.00 $5.30 $2,756.00

35 2-inch Asphalt Overlay (DM 3/4 PG64-34) 5960 Ton 65.00$             $387,400.00 $56.00 $333,760.00 $61.35 $365,646.00

36 Asphalt Concrete Driveway Tie-in (4” ACP, 6” UTBC) 305 SY 50.00$             $15,250.00 $44.00 $13,420.00 $41.75 $12,733.75

37 Asphalt Concrete Paving Leveling Course PG 64-22 DM1/2" 1200 Ton 85.00$             $102,000.00 $53.86 $64,632.00 $59.25 $71,100.00

38 Asphalt Shoulder Reconstruction (4"ACP/10" UTBC)(DM3/4 PG64-34) 18700 SY 35.00$             $654,500.00 $18.00 $336,600.00 $22.15 $414,205.00

39 Asphalt T-Patch per APWA Plan 255 (Shallow Exc.) 4" ACP/10"UTBC 2750 SY 35.00$             $96,250.00 $25.83 $71,032.50 $30.55 $84,012.50

40 Concrete Curb and Gutter Per APWA Plan 205-Type A 10300 LF 18.00$             $185,400.00 $12.75 $131,325.00 $12.95 $133,385.00

41 Concrete Driveway Approach 6 Inch Thick 1020 SY 50.00$             $51,000.00 $30.65 $31,263.00 $30.50 $31,110.00

Response 2

ACMEKilgore

WEST VALLEY CITY, UTAH
BID TABULATION SHEET

Response 1

Item Description Est Qty. Unit
ENGINEER'S ESTIMATE
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42 Concrete Driveway Tie-In 6-Inch Thick 870 SY 50.00$             $43,500.00 $31.00 $26,970.00 $30.45 $26,491.50

43 Concrete Sidewalk per APWA Plan 231 5300 SY 30.00$             $159,000.00 $24.05 $127,465.00 $23.65 $125,345.00

44 Pedestrian Access Ramp 29 EA 3,000.00$        $87,000.00 $760.00 $22,040.00 $745.00 $21,605.00

45 Patterned Concrete Park Strip per APWA Plan 232 4950 SY 60.00$             $297,000.00 $42.15 $208,642.50 $35.95 $177,952.50

46 Pavement Marking Paint - Message 14 EA 0.25$               $3.50 $23.00 $322.00 $24.05 $336.70

47 Pavement Marking Paint 12" Crosswalk or Stop Bar 1636 LF 0.15$               $245.40 $0.78 $1,276.08 $0.82 $1,341.52

48 Pavement Marking Paint 4" Broken White Line 13225 LF 0.15$               $1,983.75 $0.02 $264.50 $0.03 $396.75

49 Pavement Marking Paint 4" Dotted White Line 670 LF 0.15$               $100.50 $0.02 $13.40 $0.03 $20.10

50 Pavement Marking Paint 4" Double Yellow Line 2240 LF 0.15$               $336.00 $0.17 $380.80 $0.17 $380.80

51 Pavement Marking Paint 4" Solid and Broken Yellow Line 10820 LF 0.15$               $1,623.00 $0.10 $1,082.00 $0.11 $1,190.20

52 Pavement Marking Paint 4" Solid White Line 1290 LF 0.20$               $258.00 $0.08 $103.20 $0.09 $116.10

53 Pavement Marking Paint 8" Solid White Line 1275 LF 25.00$             $31,875.00 $0.17 $216.75 $0.17 $216.75

54 Pavement Marking Paint Painted Arrow Message 24 EA 30.00$             $720.00 $12.40 $297.60 $13.00 $312.00

55 4-Foot Chain Link Fence 60 LF 18.00$             $1,080.00 $15.60 $936.00 $13.70 $822.00

56 5-Foot Chain Link Fence 140 LF 19.00$             $2,660.00 $14.55 $2,037.00 $14.75 $2,065.00

57 5'x6' Chain Link Swing Gate 2 EA 600.00$           $1,200.00 $416.00 $832.00 $317.00 $634.00

58 6-Foot Chain Link Fence 90 LF 22.00$             $1,980.00 $15.80 $1,422.00 $15.85 $1,426.50

59 Two Rail Vinyl Fence 100 LF 20.00$             $2,000.00 $8.75 $875.00 $10.55 $1,055.00

60 Relocate Fence along Kennecott Property 500 LF 10.00$             $5,000.00 $5.70 $2,850.00 $4.20 $2,100.00

61 Interlocking Block Retaining Wall 315 SF 300.00$           $94,500.00 $42.75 $13,466.25 $43.40 $13,671.00

62 Sod and Topsoil (4-inches thick) 400 SY 12.00$             $4,800.00 $6.45 $2,580.00 $6.15 $2,460.00

63 Tree - 3-inch Caliper 15 EA 350.00$           $5,250.00 $485.00 $7,275.00 $457.00 $6,855.00

64 12 inch Reinforced Concrete Pipe Class IV 51 LF 40.00$             $2,040.00 $41.55 $2,119.05 $89.90 $4,584.90

65 15 Inch RCP Flared End Section 2 EA 45.00$             $90.00 $572.00 $1,144.00 $460.00 $920.00

66 15 inch Reinforced Concrete Pipe Class III 1473 LF 45.00$             $66,285.00 $52.97 $78,024.81 $52.90 $77,921.70

67 15 inch Reinforced Concrete Pipe Class IV 889 LF 50.00$             $44,450.00 $46.73 $41,542.97 $52.90 $47,028.10

68 18 inch Reinforced Concrete Pipe Class III 966 LF 55.00$             $53,130.00 $43.62 $42,136.92 $49.20 $47,527.20

69 24 inch Reinforced Concrete Pipe Class III 367 LF 65.00$             $23,855.00 $54.00 $19,818.00 $46.55 $17,083.85

70 30 inch Reinforced Concrete Pipe Class III 1443 LF 70.00$             $101,010.00 $70.62 $101,904.66 $82.50 $119,047.50

71 36 inch Reinforced Concrete Pipe Class III 2 LF 200.00$           $400.00 $416.00 $832.00 $212.00 $424.00

72 10 Inch PVC DR-14 34 LF 500.00$           $17,000.00 $35.35 $1,201.90 $61.35 $2,085.90

73 12 Inch HDPE Flared End Section 1 EA 30.00$             $30.00 $520.00 $520.00 $402.00 $402.00

74 12 Inch PVC DR-14 123 LF 30.00$             $3,690.00 $26.00 $3,198.00 $61.35 $7,546.05

75 12-Inch HDPE Smooth Lined Pipe 173 LF 60.00$             $10,380.00 $26.00 $4,498.00 $30.70 $5,311.10

76 15-Inch HDPE Smooth Lined Pipe 24 LF 35.00$             $840.00 $43.65 $1,047.60 $37.00 $888.00

77 Adjust Manhole to Grade 28 EA 500.00$           $14,000.00 $335.00 $9,380.00 $210.00 $5,880.00

78 Adjust Valve Box to Grade 49 EA 350.00$           $17,150.00 $296.00 $14,504.00 $174.00 $8,526.00

79 Adjust Water Meter to Grade 8 EA 250.00$           $2,000.00 $312.00 $2,496.00 $269.00 $2,152.00

80 Lower Sewer Manhole preparatory to rotomilling 28 EA 200.00$           $5,600.00 $145.50 $4,074.00 $173.00 $4,844.00

81 Lower Storm Drain Manhole preparatory to rotomilling 20 EA 200.00$           $4,000.00 $145.50 $2,910.00 $173.00 $3,460.00

82 Lower Water Valve Box preparatory to rotomilling 46 EA 200.00$           $9,200.00 $109.00 $5,014.00 $151.00 $6,946.00

83 Relocate Fire Hydrant 1 EA 2,000.00$        $2,000.00 $2,600.00 $2,600.00 $1,690.00 $1,690.00

84 Relocate Water Meter 4 EA 800.00$           $3,200.00 $415.50 $1,662.00 $793.00 $3,172.00

85 Reconstruct Sewer Cleanout to grade 2 EA 250.00$           $500.00 $477.75 $955.50 $543.00 $1,086.00

86 5' Precast Manhole (APWA Plan No. 341) 2 EA 3,500.00$        $7,000.00 $2,775.00 $5,550.00 $3,170.00 $6,340.00

87 Catch Basin (3 ft X 3 ft) 9 EA 1,500.00$        $13,500.00 $2,180.00 $19,620.00 $1,750.00 $15,750.00

88 Catch Basin (APWA Plan No. 315) 35 EA 2,500.00$        $87,500.00 $1,766.00 $61,810.00 $1,270.00 $44,450.00

89 Cleanout Box 3' x 3' (APWA Plan No. 330) 4 EA 2,500.00$        $10,000.00 $2,600.00 $10,400.00 $2,120.00 $8,480.00

90 Cleanout Box 4' x 4' (APWA Plan No. 330) 2 EA 3,000.00$        $6,000.00 $3,015.00 $6,030.00 $4,020.00 $8,040.00
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91 Cleanout Box 4.5' x 4.5' (APWA Plan No. 330) 9 EA 3,300.00$        $29,700.00 $4,465.00 $40,185.00 $4,130.00 $37,170.00

92 Cleanout Box 5' x 4' (APWA Plan No. 330) 2 EA 3,500.00$        $7,000.00 $3,116.00 $6,232.00 $2,860.00 $5,720.00

93 Cleanout Box 6' x 6' (APWA Plan No. 330) 2 EA 4,000.00$        $8,000.00 $4,365.00 $8,730.00 $4,970.00 $9,940.00

94 Cleanout Box 7' x 4' (APWA Plan No. 330) 1 EA 4,500.00$        $4,500.00 $4,635.00 $4,635.00 $3,490.00 $3,490.00

95 Combination Inlet/Cleanout Box (APWA Plan No. 316) 13 EA 5,000.00$        $65,000.00 $4,570.00 $59,410.00 $3,600.00 $46,800.00

96 Inlet Box/Cleanout Box per APWA Plan 331 5 EA 5,000.00$        $25,000.00 $2,285.00 $11,425.00 $2,330.00 $11,650.00

97 Irrigation Diversion Box per Detail in Plan Set 5 EA 4,000.00$        $20,000.00 $2,755.00 $13,775.00 $3,630.00 $18,150.00

98 Replace Diversion Irrigation Box at Sta 26+82 RT, IR DB 4-7 1 LS 4,000.00$        $4,000.00 $4,675.00 $4,675.00 $3,010.00 $3,010.00

Item SCHEDULE A - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Traffic Control for Box Culvert Construction 1 LS 30,000.00$      30,000.00$       10,400.00$       10,400.00$       1,420.00$         1,420.00$         

2 Canal Bypass 1 LS 50,000.00$      50,000.00$       38,750.00$       38,750.00$       75,270.00$       75,270.00$       

3 Mobilization and Demobilization for Box Culvert Construction 1 LS 35,000.00$      35,000.00$       1,200.00$         1,200.00$         2,800.00$         2,800.00$         

4 Remove Box Culvert 1 LS 30,000.00$      30,000.00$       5,720.00$         5,720.00$         8,700.00$         8,700.00$         

5 Cast-in Place Concrete Box Culvert 1 LS 100,000.00$    100,000.00$     84,400.00$       84,400.00$       89,980.00$       89,980.00$       

6 Excavate Waterline Loop and Coordinate Magna Installation. 1 LS 5,000.00$        5,000.00$         1,170.00$         1,170.00$         1,630.00$         1,630.00$         

7 Granular Backfill Borrow for Box Culvert 1 LS 3,500.00$        3,500.00$         2,750.00$         2,750.00$         9,120.00$         9,120.00$         

Item
SCHEDULE A1 - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) TIME 

(Used only for Bidding Evaluation Purposes - Not to be Paid)
Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Canal Diversion Time Days $1,000.00 $0.00 35,000.00$       35,000.00$       1,000.00$         29,000.00$       

$1,000.00 $0.00

Item SCHEDULE B - ALTERNATE 2 (PRE-CAST BOX CULVERT) Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Traffic Control for Box Culvert Construction 1 LS 15,000.00$      15,000.00$       10,400.00$       10,400.00$       1,420.00$         1,420.00$         

2 Canal Bypass 1 LS 50,000.00$      50,000.00$       37,500.00$       37,500.00$       75,270.00$       75,270.00$       

3 Mobilization and Demobilization for Box Culvert Construction 1 LS 40,000.00$      40,000.00$       1,200.00$         1,200.00$         2,800.00$         2,800.00$         

4 Remove Box Culvert 1 LS 30,000.00$      30,000.00$       5,720.00$         5,720.00$         8,700.00$         8,700.00$         

5 Pre-Cast Concrete Box Culvert 1 LS 120,000.00$    120,000.00$     93,000.00$       93,000.00$       118,940.00$     118,940.00$     

6 Excavate Waterline Loop and Coordinate Magna Installation. 1 LS 5,000.00$        5,000.00$         1,170.00$         1,170.00$         1,630.00$         1,630.00$         

7 Granular Backfill Borrow for Box Culvert 1 LS 3,500.00$        3,500.00$         2,750.00$         2,750.00$         9,460.00$         9,460.00$         

Item
SCHEDULE B2 - (PRE-CAST BOX CULVERT)-TIME  (Used only for Bidding 

Evaluation Purposes - Not to be Paid)
Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Canal Diversion Time Days $1,000.00 $0.00 15,000.00$       15,000.00$       1,000.00$         12,000.00$       

$1,000.00 $0.00

Total Schedule 1 + Schedule B (Contract Total) 

$3,662,970.15

$3,926,470.15 $2,824,483.56 $3,024,660.87

Total SCHEDULE A1 TOTAL

Total SCHEDULE B2 TOTAL

Total Schedule 1 + Schedule A + Schedule A1 (Bid Evaluation Total)

12,000.00$                                    

179,390.00$                                 217,920.00$                                 Total SCHEDULE NO. A + Schedule A1 

Total SCHEDULE NO. B + Schedule B1 

$2,852,133.56 $3,024,360.87$3,917,470.15

166,740.00$                                  230,220.00$                                  

Total SCHEDULE B TOTAL 263,500.00$                                 

29,000.00$                                    

Total SCHEDULE A TOTAL 253,500.00$                                 144,390.00$                                  

$2,839,483.56

$2,817,133.56 $2,995,360.87$3,916,470.15Total Schedule 1 + Schedule A (Contract Total)

Total Schedule 1 + Schedule B + Schedule B2 (Bid Evaluation Total)

151,740.00$                                  

$3,036,660.87

188,920.00$                                  

$2,806,440.87

151,740.00$                                  218,220.00$                                  

35,000.00$                                    

$3,662,970.15 $2,672,743.56SCHEDULE A TOTAL
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Bid Schedule

Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Public Information Services 1 LS 21,000.00$      $21,000.00 $20,195.00 $20,195.00 $38,000.00 $38,000.00

2 Maintenance of Traffic Plan Implementation 1 LS 77,000.00$      $77,000.00 $25,545.00 $25,545.00 $16,000.00 $16,000.00

3 Traffic Control 1 LS 5,500.00$        $5,500.00 $55,585.00 $55,585.00 $110,000.00 $110,000.00

4 Mobilization and Demobilization 1 LS 172,000.00$    $172,000.00 $85,000.00 $85,000.00 $83,374.80 $83,374.80

5 Construction Surveying 1 LS 13,000.00$      $13,000.00 $14,930.00 $14,930.00 $38,000.00 $38,000.00

6 Reference and Reconstruct Survey Monument 8 EA 545.00$           $4,360.00 $382.00 $3,056.00 $650.00 $5,200.00

7 Remove Catch Basin 6 EA 388.00$           $2,328.00 $415.00 $2,490.00 $175.00 $1,050.00

8 Remove Concrete Ditch 170 LF 3.20$               $544.00 $6.27 $1,065.90 $3.00 $510.00

9 Remove Pipe 700 LF 12.53$             $8,771.00 $4.51 $3,157.00 $10.00 $7,000.00

10 Remove Wall 300 LF 9.95$               $2,985.00 $4.97 $1,491.00 $3.75 $1,125.00

11 Pavement Rotomilling – 1-1/2 Inch Average Grind Depth 32000 SY 0.57$               $18,240.00 $0.90 $28,800.00 $0.45 $14,400.00

12 Remove Concrete Curb & Gutter 685 LF 2.90$               $1,986.50 $3.97 $2,719.45 $3.00 $2,055.00

13 Remove Concrete Sidewalk 370 SY 3.30$               $1,221.00 $5.07 $1,875.90 $6.50 $2,405.00

14 Lift Station 1 LS 45,600.00$      $45,600.00 $69,825.00 $69,825.00 $84,000.00 $84,000.00

15 Highway Lighting (East Side of Roadway - WVC) 1 LS 64,900.00$      $64,900.00 $73,270.00 $73,270.00 $64,000.00 $64,000.00

16 Highway Lighting (West Side of Roadway - SLCO) 1 LS 69,400.00$      $69,400.00 $82,095.00 $82,095.00 $68,000.00 $68,000.00

17 Roadway Lighting Power Source 6 EA 5,385.00$        $32,310.00 $5,230.00 $31,380.00 $5,300.00 $31,800.00

18 Common Fill (Bury Ditch and fill below sidewalk in fill areas). 2750 CY 18.20$             $50,050.00 $10.70 $29,425.00 $2.25 $6,187.50

19 Geotextiles - Drainage 92 SY 9.25$               $851.00 $3.46 $318.32 $4.75 $437.00

20 Remove Tree 141 EA 215.00$           $30,315.00 $216.00 $30,456.00 $200.00 $28,200.00

21 Site Clearing 1 LS 16,700.00$      $16,700.00 $12,055.00 $12,055.00 $20,000.00 $20,000.00

22 Potholiing 40 EA 82.00$             $3,280.00 $301.00 $12,040.00 $385.00 $15,400.00

23 Retention Basin Excavation 190 CY 13.50$             $2,565.00 $7.21 $1,369.90 $9.00 $1,710.00

24 Roadway Excavation 1 LS 99,500.00$      $99,500.00 $120,000.00 $120,000.00 $95,000.00 $95,000.00

25 Loose Rip-Rap (D50 = 6") 21 CY 49.05$             $1,030.05 $36.00 $756.00 $100.00 $2,100.00

26 Highway Sign 24" x 12", High Intensity 2 EA 135.00$           $270.00 $34.90 $69.80 $130.00 $260.00

27 Highway Sign 24" x 30", High Intensity 4 EA 175.00$           $700.00 $235.00 $940.00 $150.00 $600.00

28 Highway Sign 30" x 30", High Intensity 14 EA 190.00$           $2,660.00 $246.00 $3,444.00 $160.00 $2,240.00

29 Highway Sign 36" x 12", High Intensity 2 EA 150.00$           $300.00 $216.00 $432.00 $130.00 $260.00

30 Highway Sign 36" x 36", High Intensity 3 EA 225.00$           $675.00 $355.00 $1,065.00 $195.00 $585.00

31 Street Name Sign 38" x 9", High Intensity 14 EA 170.00$           $2,380.00 $420.00 $5,880.00 $350.00 $4,900.00

32 Relocate Sign 6 EA 175.00$           $1,050.00 $464.00 $2,784.00 $88.00 $528.00

33 Replace Mailbox 51 EA 315.00$           $16,065.00 $481.00 $24,531.00 $225.00 $11,475.00

34 Gravel Driveway 4" Thick (Grade 1 Inch Crushed Limestone) 520 SY 11.20$             $5,824.00 $4.91 $2,553.20 $15.00 $7,800.00

35 2-inch Asphalt Overlay (DM 3/4 PG64-34) 5960 Ton 59.95$             $357,302.00 $64.60 $385,016.00 $70.00 $417,200.00

36 Asphalt Concrete Driveway Tie-in (4” ACP, 6” UTBC) 305 SY 34.60$             $10,553.00 $45.65 $13,923.25 $40.00 $12,200.00

37 Asphalt Concrete Paving Leveling Course PG 64-22 DM1/2" 1200 Ton 56.00$             $67,200.00 $63.25 $75,900.00 $84.00 $100,800.00

38 Asphalt Shoulder Reconstruction (4"ACP/10" UTBC)(DM3/4 PG64-34) 18700 SY 18.00$             $336,600.00 $21.50 $402,050.00 $23.00 $430,100.00

39 Asphalt T-Patch per APWA Plan 255 (Shallow Exc.) 4" ACP/10"UTBC 2750 SY 22.10$             $60,775.00 $26.80 $73,700.00 $30.00 $82,500.00

40 Concrete Curb and Gutter Per APWA Plan 205-Type A 10300 LF 12.45$             $128,235.00 $12.90 $132,870.00 $12.50 $128,750.00

41 Concrete Driveway Approach 6 Inch Thick 1020 SY 38.30$             $39,066.00 $32.70 $33,354.00 $43.00 $43,860.00

Response 4 Response 5

Item Description Est Qty. Unit
Hadco Granite

Response 3

Geneva Rock
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42 Concrete Driveway Tie-In 6-Inch Thick 870 SY 38.90$             $33,843.00 $32.70 $28,449.00 $46.00 $40,020.00

43 Concrete Sidewalk per APWA Plan 231 5300 SY 26.35$             $139,655.00 $30.00 $159,000.00 $29.00 $153,700.00

44 Pedestrian Access Ramp 29 EA 950.00$           $27,550.00 $490.00 $14,210.00 $775.00 $22,475.00

45 Patterned Concrete Park Strip per APWA Plan 232 4950 SY 45.00$             $222,750.00 $67.10 $332,145.00 $41.00 $202,950.00

46 Pavement Marking Paint - Message 14 EA 24.00$             $336.00 $31.80 $445.20 $25.00 $350.00

47 Pavement Marking Paint 12" Crosswalk or Stop Bar 1636 LF 0.85$               $1,390.60 $1.58 $2,584.88 $0.80 $1,308.80

48 Pavement Marking Paint 4" Broken White Line 13225 LF 0.02$               $264.50 $0.04 $529.00 $0.02 $264.50

49 Pavement Marking Paint 4" Dotted White Line 670 LF 0.02$               $13.40 $0.04 $26.80 $0.02 $13.40

50 Pavement Marking Paint 4" Double Yellow Line 2240 LF 0.17$               $380.80 $0.35 $784.00 $0.20 $448.00

51 Pavement Marking Paint 4" Solid and Broken Yellow Line 10820 LF 0.11$               $1,190.20 $0.22 $2,380.40 $0.10 $1,082.00

52 Pavement Marking Paint 4" Solid White Line 1290 LF 0.10$               $129.00 $0.17 $219.30 $0.10 $129.00

53 Pavement Marking Paint 8" Solid White Line 1275 LF 0.17$               $216.75 $0.35 $446.25 $0.20 $255.00

54 Pavement Marking Paint Painted Arrow Message 24 EA 13.00$             $312.00 $20.20 $484.80 $15.00 $360.00

55 4-Foot Chain Link Fence 60 LF 16.30$             $978.00 $16.40 $984.00 $16.00 $960.00

56 5-Foot Chain Link Fence 140 LF 15.25$             $2,135.00 $15.30 $2,142.00 $15.00 $2,100.00

57 5'x6' Chain Link Swing Gate 2 EA 435.00$           $870.00 $437.00 $874.00 $450.00 $900.00

58 6-Foot Chain Link Fence 90 LF 16.55$             $1,489.50 $16.60 $1,494.00 $16.00 $1,440.00

59 Two Rail Vinyl Fence 100 LF 9.15$               $915.00 $9.17 $917.00 $9.00 $900.00

60 Relocate Fence along Kennecott Property 500 LF 6.00$               $3,000.00 $6.00 $3,000.00 $6.00 $3,000.00

61 Interlocking Block Retaining Wall 315 SF 25.00$             $7,875.00 $24.40 $7,686.00 $44.00 $13,860.00

62 Sod and Topsoil (4-inches thick) 400 SY 11.75$             $4,700.00 $10.60 $4,240.00 $6.50 $2,600.00

63 Tree - 3-inch Caliper 15 EA 490.00$           $7,350.00 $409.00 $6,135.00 $500.00 $7,500.00

64 12 inch Reinforced Concrete Pipe Class IV 51 LF 62.30$             $3,177.30 $26.60 $1,356.60 $38.00 $1,938.00

65 15 Inch RCP Flared End Section 2 EA 555.00$           $1,110.00 $802.00 $1,604.00 $460.00 $920.00

66 15 inch Reinforced Concrete Pipe Class III 1473 LF 47.50$             $69,967.50 $34.20 $50,376.60 $42.00 $61,866.00

67 15 inch Reinforced Concrete Pipe Class IV 889 LF 51.50$             $45,783.50 $34.20 $30,403.80 $41.00 $36,449.00

68 18 inch Reinforced Concrete Pipe Class III 966 LF 51.50$             $49,749.00 $41.00 $39,606.00 $47.00 $45,402.00

69 24 inch Reinforced Concrete Pipe Class III 367 LF 57.64$             $21,153.88 $43.20 $15,854.40 $50.00 $18,350.00

70 30 inch Reinforced Concrete Pipe Class III 1443 LF 64.50$             $93,073.50 $67.50 $97,402.50 $81.00 $116,883.00

71 36 inch Reinforced Concrete Pipe Class III 2 LF 1,190.00$        $2,380.00 $196.00 $392.00 $345.00 $690.00

72 10 Inch PVC DR-14 34 LF 65.20$             $2,216.80 $27.20 $924.80 $18.00 $612.00

73 12 Inch HDPE Flared End Section 1 EA 387.00$           $387.00 $1,822.00 $1,822.00 $300.00 $300.00

74 12 Inch PVC DR-14 123 LF 47.50$             $5,842.50 $30.00 $3,690.00 $46.00 $5,658.00

75 12-Inch HDPE Smooth Lined Pipe 173 LF 48.75$             $8,433.75 $27.80 $4,809.40 $24.00 $4,152.00

76 15-Inch HDPE Smooth Lined Pipe 24 LF 89.20$             $2,140.80 $39.30 $943.20 $46.00 $1,104.00

77 Adjust Manhole to Grade 28 EA 348.00$           $9,744.00 $271.00 $7,588.00 $350.00 $9,800.00

78 Adjust Valve Box to Grade 49 EA 310.00$           $15,190.00 $183.00 $8,967.00 $250.00 $12,250.00

79 Adjust Water Meter to Grade 8 EA 423.00$           $3,384.00 $183.00 $1,464.00 $270.00 $2,160.00

80 Lower Sewer Manhole preparatory to rotomilling 28 EA 152.00$           $4,256.00 $233.00 $6,524.00 $250.00 $7,000.00

81 Lower Storm Drain Manhole preparatory to rotomilling 20 EA 152.00$           $3,040.00 $233.00 $4,660.00 $260.00 $5,200.00

82 Lower Water Valve Box preparatory to rotomilling 46 EA 115.00$           $5,290.00 $233.00 $10,718.00 $165.00 $7,590.00

83 Relocate Fire Hydrant 1 EA 2,400.00$        $2,400.00 $3,747.00 $3,747.00 $3,800.00 $3,800.00

84 Relocate Water Meter 4 EA 1,575.00$        $6,300.00 $511.00 $2,044.00 $1,100.00 $4,400.00

85 Reconstruct Sewer Cleanout to grade 2 EA 1,380.00$        $2,760.00 $390.00 $780.00 $400.00 $800.00

86 5' Precast Manhole (APWA Plan No. 341) 2 EA 3,930.00$        $7,860.00 $1,954.00 $3,908.00 $3,750.00 $7,500.00

87 Catch Basin (3 ft X 3 ft) 9 EA 2,530.00$        $22,770.00 $1,923.00 $17,307.00 $2,300.00 $20,700.00
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88 Catch Basin (APWA Plan No. 315) 35 EA 2,260.00$        $79,100.00 $1,460.00 $51,100.00 $2,200.00 $77,000.00

89 Cleanout Box 3' x 3' (APWA Plan No. 330) 4 EA 2,840.00$        $11,360.00 $2,126.00 $8,504.00 $2,900.00 $11,600.00

90 Cleanout Box 4' x 4' (APWA Plan No. 330) 2 EA 3,270.00$        $6,540.00 $2,799.00 $5,598.00 $4,000.00 $8,000.00

91 Cleanout Box 4.5' x 4.5' (APWA Plan No. 330) 9 EA 3,732.00$        $33,588.00 $3,251.00 $29,259.00 $3,500.00 $31,500.00

92 Cleanout Box 5' x 4' (APWA Plan No. 330) 2 EA 3,050.00$        $6,100.00 $2,575.00 $5,150.00 $3,250.00 $6,500.00

93 Cleanout Box 6' x 6' (APWA Plan No. 330) 2 EA 6,370.00$        $12,740.00 $3,983.00 $7,966.00 $5,300.00 $10,600.00

94 Cleanout Box 7' x 4' (APWA Plan No. 330) 1 EA 3,290.00$        $3,290.00 $3,040.00 $3,040.00 $4,700.00 $4,700.00

95 Combination Inlet/Cleanout Box (APWA Plan No. 316) 13 EA 4,380.00$        $56,940.00 $4,428.00 $57,564.00 $2,900.00 $37,700.00

96 Inlet Box/Cleanout Box per APWA Plan 331 5 EA 2,350.00$        $11,750.00 $1,839.00 $9,195.00 $3,000.00 $15,000.00

97 Irrigation Diversion Box per Detail in Plan Set 5 EA 6,840.00$        $34,200.00 $3,835.00 $19,175.00 $3,900.00 $19,500.00

98 Replace Diversion Irrigation Box at Sta 26+82 RT, IR DB 4-7 1 LS 7,070.00$        $7,070.00 $4,224.00 $4,224.00 $5,000.00 $5,000.00

Item SCHEDULE A - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Traffic Control for Box Culvert Construction 1 LS 12,000.00$      12,000.00$       7,194.00$         7,194.00$         24,554.00$       24,554.00$       

2 Canal Bypass 1 LS 32,300.00$      32,300.00$       69,570.00$       69,570.00$       32,000.00$       32,000.00$       

3 Mobilization and Demobilization for Box Culvert Construction 1 LS 3,265.00$        3,265.00$         14,060.00$       14,060.00$       4,500.00$         4,500.00$         

4 Remove Box Culvert 1 LS 12,080.00$      12,080.00$       6,704.00$         6,704.00$         12,000.00$       12,000.00$       

5 Cast-in Place Concrete Box Culvert 1 LS 131,000.00$    131,000.00$     102,700.00$     102,700.00$     115,000.00$     115,000.00$     

6 Excavate Waterline Loop and Coordinate Magna Installation. 1 LS 3,100.00$        3,100.00$         5,286.00$         5,286.00$         4,000.00$         4,000.00$         

7 Granular Backfill Borrow for Box Culvert 1 LS 13,300.00$      13,300.00$       4,813.00$         4,813.00$         12,000.00$       12,000.00$       

Item
SCHEDULE A1 - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) TIME 

(Used only for Bidding Evaluation Purposes - Not to be Paid)
Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Canal Diversion Time Days $1,000.00 $32,000.00 40,000.00$       40,000.00$       1,000.00$         35,000.00$       

$1,000.00 $32,000.00

Item SCHEDULE B - ALTERNATE 2 (PRE-CAST BOX CULVERT) Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Traffic Control for Box Culvert Construction 1 LS 12,000.00$      12,000.00$       6,842.00$         6,842.00$         24,554.00$       24,554.00$       

2 Canal Bypass 1 LS 32,300.00$      32,300.00$       69,570.00$       69,570.00$       32,000.00$       32,000.00$       

3 Mobilization and Demobilization for Box Culvert Construction 1 LS 3,265.00$        3,265.00$         21,025.00$       21,025.00$       4,500.00$         4,500.00$         

4 Remove Box Culvert 1 LS 12,080.00$      12,080.00$       6,704.00$         6,704.00$         12,000.00$       12,000.00$       

5 Pre-Cast Concrete Box Culvert 1 LS 123,000.00$    123,000.00$     111,400.00$     111,400.00$     115,000.00$     115,000.00$     

6 Excavate Waterline Loop and Coordinate Magna Installation. 1 LS 3,100.00$        3,100.00$         5,286.00$         5,286.00$         4,000.00$         4,000.00$         

7 Granular Backfill Borrow for Box Culvert 1 LS 13,300.00$      13,300.00$       4,813.00$         4,813.00$         12,000.00$       12,000.00$       

Item
SCHEDULE B2 - (PRE-CAST BOX CULVERT)-TIME  (Used only for Bidding 

Evaluation Purposes - Not to be Paid)
Est. qty Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Canal Diversion Time Days $1,000.00 $15,000.00 1,000.00$         30,000.00$       1,000.00$         20,000.00$       

$1,000.00 $15,000.00

SCHEDULE A TOTAL $2,883,522.83 $2,954,256.65 $3,039,252.00

Total SCHEDULE A TOTAL 207,045.00$                                 210,327.00$                                  204,054.00$                                  

Total SCHEDULE A1 TOTAL 40,000.00$                                    35,000.00$                                    

250,327.00$                                 239,054.00$                                 

Total SCHEDULE B TOTAL 199,045.00$                                 225,640.00$                                  $204,054.00

Total SCHEDULE B2 TOTAL 225,640.00$                                  $20,000.00

255,640.00$                                  $224,054.00

Total SCHEDULE NO. A + Schedule A1 $239,045.00

Total SCHEDULE NO. B + Schedule B1 $214,045.00
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Bid Schedule

Unit Price Total Amt. Unit Price Total Amt.

1 Public Information Services 1 LS 2,811.10$        $2,811.10 $5,300.00 $5,300.00

2 Maintenance of Traffic Plan Implementation 1 LS 8,691.10$        $8,691.10 $30,240.00 $30,240.00

3 Traffic Control 1 LS 28,967.97$      $28,967.97 $67,200.00 $67,200.00

4 Mobilization and Demobilization 1 LS 45,673.00$      $45,673.00 $175,000.00 $175,000.00

5 Construction Surveying 1 LS 19,162.50$      $19,162.50 $11,200.00 $11,200.00

6 Reference and Reconstruct Survey Monument 8 EA 937.10$           $7,496.80 $820.00 $6,560.00

7 Remove Catch Basin 6 EA 578.30$           $3,469.80 $146.00 $876.00

8 Remove Concrete Ditch 170 LF 5.43$               $923.10 $5.26 $894.20

9 Remove Pipe 700 LF 9.70$               $6,790.00 $7.84 $5,488.00

10 Remove Wall 300 LF 4.82$               $1,446.00 $5.60 $1,680.00

11 Pavement Rotomilling – 1-1/2 Inch Average Grind Depth 32000 SY 1.49$               $47,680.00 $1.59 $50,880.00

12 Remove Concrete Curb & Gutter 685 LF 3.29$               $2,253.65 $2.24 $1,534.40

13 Remove Concrete Sidewalk 370 SY 4.79$               $1,772.30 $2.24 $828.80

14 Lift Station 1 LS 39,878.00$      $39,878.00 $67,200.00 $67,200.00

15 Highway Lighting (East Side of Roadway - WVC) 1 LS 69,868.50$      $69,868.50 $66,808.00 $66,808.00

16 Highway Lighting (West Side of Roadway - SLCO) 1 LS 74,729.50$      $74,729.50 $71,456.00 $71,456.00

17 Roadway Lighting Power Source 6 EA 5,798.00$        $34,788.00 $5,544.00 $33,264.00

18 Common Fill (Bury Ditch and fill below sidewalk in fill areas). 2750 CY 15.00$             $41,250.00 $8.57 $23,567.50

19 Geotextiles - Drainage 92 SY 1.85$               $170.20 $8.00 $736.00

20 Remove Tree 141 EA 231.90$           $32,697.90 $222.00 $31,302.00

21 Site Clearing 1 LS 13,119.50$      $13,119.50 $30,000.00 $30,000.00

22 Potholiing 40 EA 175.00$           $7,000.00 $163.00 $6,520.00

23 Retention Basin Excavation 190 CY 13.80$             $2,622.00 $15.83 $3,007.70

24 Roadway Excavation 1 LS 71,659.02$      $71,659.02 $120,000.00 $120,000.00

25 Loose Rip-Rap (D50 = 6") 21 CY 129.80$           $2,725.80 $99.54 $2,090.34

26 Highway Sign 24" x 12", High Intensity 2 EA 145.40$           $290.80 $140.00 $280.00

27 Highway Sign 24" x 30", High Intensity 4 EA 164.10$           $656.40 $158.00 $632.00

28 Highway Sign 30" x 30", High Intensity 14 EA 174.50$           $2,443.00 $167.00 $2,338.00

29 Highway Sign 36" x 12", High Intensity 2 EA 145.50$           $291.00 $140.00 $280.00

30 Highway Sign 36" x 36", High Intensity 3 EA 213.00$           $639.00 $204.00 $612.00

31 Street Name Sign 38" x 9", High Intensity 14 EA 382.20$           $5,350.80 $366.00 $5,124.00

32 Relocate Sign 6 EA 95.60$             $573.60 $92.00 $552.00

33 Replace Mailbox 51 EA 473.30$           $24,138.30 $168.00 $8,568.00

34 Gravel Driveway 4" Thick (Grade 1 Inch Crushed Limestone) 520 SY 11.20$             $5,824.00 $4.92 $2,558.40

35 2-inch Asphalt Overlay (DM 3/4 PG64-34) 5960 Ton 68.00$             $405,280.00 $65.28 $389,068.80

Response 6 Response 7

Total Schedule 1 + Schedule A + Schedule A1 (Bid Evaluation Total) $3,122,567.83 $3,204,583.65 $3,278,306.00

Total Schedule 1 + Schedule A (Contract Total) $3,090,567.83 $3,164,583.65 $3,243,306.00

Total Schedule 1 + Schedule B + Schedule B2 (Bid Evaluation Total) $3,097,567.83 $3,209,896.65 $3,263,306.00

Total Schedule 1 + Schedule B (Contract Total) $3,082,567.83 $3,179,896.65 $3,243,306.00

Item Description Est Qty. Unit
Condie Construction Co. Bowen Construction 
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36 Asphalt Concrete Driveway Tie-in (4” ACP, 6” UTBC) 305 SY 37.70$             $11,498.50 $34.00 $10,370.00

37 Asphalt Concrete Paving Leveling Course PG 64-22 DM1/2" 1200 Ton 65.00$             $78,000.00 $66.00 $79,200.00

38 Asphalt Shoulder Reconstruction (4"ACP/10" UTBC)(DM3/4 PG64-34) 18700 SY 21.00$             $392,700.00 $26.71 $499,477.00

39 Asphalt T-Patch per APWA Plan 255 (Shallow Exc.) 4" ACP/10"UTBC 2750 SY 32.00$             $88,000.00 $44.11 $121,302.50

40 Concrete Curb and Gutter Per APWA Plan 205-Type A 10300 LF 14.00$             $144,200.00 $12.54 $129,162.00

41 Concrete Driveway Approach 6 Inch Thick 1020 SY 64.90$             $66,198.00 $37.89 $38,647.80

42 Concrete Driveway Tie-In 6-Inch Thick 870 SY 67.80$             $58,986.00 $38.00 $33,060.00

43 Concrete Sidewalk per APWA Plan 231 5300 SY 40.50$             $214,650.00 $28.17 $149,301.00

44 Pedestrian Access Ramp 29 EA 892.80$           $25,891.20 $1,330.00 $38,570.00

45 Patterned Concrete Park Strip per APWA Plan 232 4950 SY 45.50$             $225,225.00 $47.81 $236,659.50

46 Pavement Marking Paint - Message 14 EA 25.90$             $362.60 $25.76 $360.64

47 Pavement Marking Paint 12" Crosswalk or Stop Bar 1636 LF 0.88$               $1,439.68 $0.84 $1,374.24

48 Pavement Marking Paint 4" Broken White Line 13225 LF 0.03$               $396.75 $0.03 $396.75

49 Pavement Marking Paint 4" Dotted White Line 670 LF 0.03$               $20.10 $0.06 $40.20

50 Pavement Marking Paint 4" Double Yellow Line 2240 LF 0.19$               $425.60 $0.18 $403.20

51 Pavement Marking Paint 4" Solid and Broken Yellow Line 10820 LF 0.12$               $1,298.40 $0.11 $1,190.20

52 Pavement Marking Paint 4" Solid White Line 1290 LF 0.09$               $116.10 $0.10 $129.00

53 Pavement Marking Paint 8" Solid White Line 1275 LF 0.19$               $242.25 $0.18 $229.50

54 Pavement Marking Paint Painted Arrow Message 24 EA 14.00$             $336.00 $13.45 $322.80

55 4-Foot Chain Link Fence 60 LF 17.60$             $1,056.00 $16.80 $1,008.00

56 5-Foot Chain Link Fence 140 LF 16.40$             $2,296.00 $15.68 $2,195.20

57 5'x6' Chain Link Swing Gate 2 EA 468.50$           $937.00 $448.00 $896.00

58 6-Foot Chain Link Fence 90 LF 17.80$             $1,602.00 $17.00 $1,530.00

59 Two Rail Vinyl Fence 100 LF 9.84$               $984.00 $9.41 $941.00

60 Relocate Fence along Kennecott Property 500 LF 17.60$             $8,800.00 $6.16 $3,080.00

61 Interlocking Block Retaining Wall 315 SF 48.20$             $15,183.00 $46.07 $14,512.05

62 Sod and Topsoil (4-inches thick) 400 SY 7.26$               $2,904.00 $9.27 $3,708.00

63 Tree - 3-inch Caliper 15 EA 544.70$           $8,170.50 $521.00 $7,815.00

64 12 inch Reinforced Concrete Pipe Class IV 51 LF 126.50$           $6,451.50 $65.00 $3,315.00

65 15 Inch RCP Flared End Section 2 EA 471.60$           $943.20 $425.60 $851.20

66 15 inch Reinforced Concrete Pipe Class III 1473 LF 79.10$             $116,514.30 $63.84 $94,036.32

67 15 inch Reinforced Concrete Pipe Class IV 889 LF 79.00$             $70,231.00 $63.84 $56,753.76

68 18 inch Reinforced Concrete Pipe Class III 966 LF 82.20$             $79,405.20 $69.44 $67,079.04

69 24 inch Reinforced Concrete Pipe Class III 367 LF 67.40$             $24,735.80 $97.44 $35,760.48

70 30 inch Reinforced Concrete Pipe Class III 1443 LF 80.10$             $115,584.30 $216.00 $311,688.00

71 36 inch Reinforced Concrete Pipe Class III 2 LF 248.90$           $497.80 $336.00 $672.00

72 10 Inch PVC DR-14 34 LF 64.60$             $2,196.40 $32.48 $1,104.32

73 12 Inch HDPE Flared End Section 1 EA 387.80$           $387.80 $168.00 $168.00

74 12 Inch PVC DR-14 123 LF 70.90$             $8,720.70 $50.40 $6,199.20

75 12-Inch HDPE Smooth Lined Pipe 173 LF 47.60$             $8,234.80 $39.20 $6,781.60

76 15-Inch HDPE Smooth Lined Pipe 24 LF 47.60$             $1,142.40 $56.00 $1,344.00

77 Adjust Manhole to Grade 28 EA 392.40$           $10,987.20 $621.00 $17,388.00

78 Adjust Valve Box to Grade 49 EA 333.80$           $16,356.20 $414.00 $20,286.00

79 Adjust Water Meter to Grade 8 EA 425.60$           $3,404.80 $310.00 $2,480.00

80 Lower Sewer Manhole preparatory to rotomilling 28 EA 169.80$           $4,754.40 $414.00 $11,592.00

81 Lower Storm Drain Manhole preparatory to rotomilling 20 EA 169.80$           $3,396.00 $414.00 $8,280.00
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82 Lower Water Valve Box preparatory to rotomilling 46 EA 134.70$           $6,196.20 $341.00 $15,686.00

83 Relocate Fire Hydrant 1 EA 1,421.80$        $1,421.80 $1,344.00 $1,344.00

84 Relocate Water Meter 4 EA 607.70$           $2,430.80 $560.00 $2,240.00

85 Reconstruct Sewer Cleanout to grade 2 EA 871.80$           $1,743.60 $840.00 $1,680.00

86 5' Precast Manhole (APWA Plan No. 341) 2 EA 3,019.20$        $6,038.40 $2,688.00 $5,376.00

87 Catch Basin (3 ft X 3 ft) 9 EA 2,022.00$        $18,198.00 $1,747.00 $15,723.00

88 Catch Basin (APWA Plan No. 315) 35 EA 2,414.00$        $84,490.00 $1,433.00 $50,155.00

89 Cleanout Box 3' x 3' (APWA Plan No. 330) 4 EA 2,670.60$        $10,682.40 $1,876.00 $7,504.00

90 Cleanout Box 4' x 4' (APWA Plan No. 330) 2 EA 3,224.00$        $6,448.00 $1,904.00 $3,808.00

91 Cleanout Box 4.5' x 4.5' (APWA Plan No. 330) 9 EA 4,467.00$        $40,203.00 $5,656.00 $50,904.00

92 Cleanout Box 5' x 4' (APWA Plan No. 330) 2 EA 3,485.80$        $6,971.60 $2,755.00 $5,510.00

93 Cleanout Box 6' x 6' (APWA Plan No. 330) 2 EA 4,380.00$        $8,760.00 $8,038.00 $16,076.00

94 Cleanout Box 7' x 4' (APWA Plan No. 330) 1 EA 3,916.40$        $3,916.40 $3,046.00 $3,046.00

95 Combination Inlet/Cleanout Box (APWA Plan No. 316) 13 EA 3,198.50$        $41,580.50 $3,091.00 $40,183.00

96 Inlet Box/Cleanout Box per APWA Plan 331 5 EA 1,698.60$        $8,493.00 $2,240.00 $11,200.00

97 Irrigation Diversion Box per Detail in Plan Set 5 EA 1,848.90$        $9,244.50 $2,615.00 $13,075.00

98 Replace Diversion Irrigation Box at Sta 26+82 RT, IR DB 4-7 1 LS 3,492.00$        $3,492.00 $2,195.00 $2,195.00

Item SCHEDULE A - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) Est. qty Unit Unit Price Total Amt. Unit Price Total Amt.

1 Traffic Control for Box Culvert Construction 1 LS 18,740.50$      18,740.50$       3,360.00$         3,360.00$         

2 Canal Bypass 1 LS 59,730.00$      59,730.00$       29,665.00$       29,665.00$       

3 Mobilization and Demobilization for Box Culvert Construction 1 LS 2,712.40$        2,712.40$         3,000.00$         3,000.00$         

4 Remove Box Culvert 1 LS 14,805.00$      14,805.00$       11,100.00$       11,100.00$       

5 Cast-in Place Concrete Box Culvert 1 LS 151,968.94$    151,968.94$     121,500.00$     121,500.00$     

6 Excavate Waterline Loop and Coordinate Magna Installation. 1 LS 11,713.00$      11,713.00$       2,838.00$         2,838.00$         

7 Granular Backfill Borrow for Box Culvert 1 LS 17,003.50$      17,003.50$       12,226.00$       12,226.00$       

Item
SCHEDULE A1 - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) TIME 

(Used only for Bidding Evaluation Purposes - Not to be Paid)
Est. qty Unit Unit Price Total Amt. Unit Price Total Amt.

1 Canal Diversion Time Days $1,000.00 $30,000.00 1,000.00$         30,000.00$       

$1,000.00 $30,000.00

Item SCHEDULE B - ALTERNATE 2 (PRE-CAST BOX CULVERT) Est. qty Unit Unit Price Total Amt. Unit Price Total Amt.

1 Traffic Control for Box Culvert Construction 1 LS 10,122.50$      10,122.50$       3,000.00$         3,000.00$         

2 Canal Bypass 1 LS 38,945.00$      38,945.00$       29,665.00$       29,665.00$       

3 Mobilization and Demobilization for Box Culvert Construction 1 LS 2,712.40$        2,712.40$         3,000.00$         3,000.00$         

4 Remove Box Culvert 1 LS 8,366.40$        8,366.40$         11,100.00$       11,100.00$       

5 Pre-Cast Concrete Box Culvert 1 LS 169,282.18$    169,282.18$     112,810.00$     112,810.00$     

6 Excavate Waterline Loop and Coordinate Magna Installation. 1 LS 11,713.00$      11,713.00$       2,838.00$         2,838.00$         

7 Granular Backfill Borrow for Box Culvert 1 LS 17,003.50$      17,003.50$       12,226.00$       12,226.00$       

SCHEDULE A TOTAL $3,099,305.32 $3,491,011.64

Total SCHEDULE A TOTAL 276,673.34$                                 183,689.00$                                  

Total SCHEDULE B TOTAL 258,144.98$                                 174,639.00$                                  

Total SCHEDULE A1 TOTAL 30,000.00$                                    

Total SCHEDULE NO. A + Schedule A1 $306,673.34 213,689.00$                                 
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Item
SCHEDULE B2 - (PRE-CAST BOX CULVERT)-TIME  (Used only for Bidding 

Evaluation Purposes - Not to be Paid)
Est. qty Unit Unit Price Total Amt. Unit Price Total Amt.

1 Canal Diversion Time Days $1,000.00 $15,000.00 1,000.00$         15,000.00$       

$1,000.00 $15,000.00 $1,000.00 $15,000.00Total SCHEDULE B2 TOTAL

Total SCHEDULE NO. B + Schedule B1 $273,144.98 $189,639.00

Total Schedule 1 + Schedule A + Schedule A1 (Bid Evaluation Total) $3,405,978.66 $3,704,700.64

Total Schedule 1 + Schedule B (Contract Total) $3,357,450.30 $3,665,650.64

Total Schedule 1 + Schedule A (Contract Total) $3,375,978.66 $3,674,700.64

Total Schedule 1 + Schedule B + Schedule B2 (Bid Evaluation Total) $3,372,450.30 $3,680,650.64
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